SA 1030

Exhibit A-3
- Page 1

ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Aerial Photo, Page 3

RAILROAD

lowa Interstate Railroad, Ltd. (IAIS)

USDOT#, MILEPOST

604 316F, 179.40-RIM

STREET, CITY, COUNTY

12" Street, Moline, Rock Isiand County

JURISDICTION (RDWY) City of Moline
LOCATION Urban, Commercial/Business
STREET SURFACE 4-Lane, 2-Way, 54 feet width, concrete surface
CROSSING DATA: Also See Aerial Photo, Page 3 for roadway profile and track centers
TRACK SURFACE TYPE SURFACE WIDTH SURFACE
CONDITION
Main (North) Rubber 96 Feet Good
Abandoned” (South) Rubber 90 Feet () Fair

*Tracks have been removed up to, but not through, the roadway surface.

ROADWAY DATA: See Aerial Photo, Page 3

INTERSECTING ROADS: 3" Avenue/River Drive — 104 feet north
4" Avenue — 256 feet south

TRAFFIC CONTROL 3" Avenue/River Drive — None

4" Avenue — 256 feet south — Stop Sign
ADT & SPEED 325 vehicles per day @ 30 mph
TRAFFIC TYPE Passenger, Possible School Busses, Possible Hazardous Materials
ADVANCE WARNING South only
PAVEMENT MARKING None

RAILROAD DATA: See Aerial Photo, Page 3

[FREIGHT TRAFFIC 2 Trains per day @ 25 mph, No Switch Movements, Day & Night
PASSENGER TRAFFIC None
WARNING DEVICES Automatic Flashing Light Signals (Cantilevered) and Gates
(AFLS&G)
Non Reflective Crossbucks
NOTES:

Active trackage is owned

by the Burlington Northern and Santa Fe Railway Corporation.

Signhal maintenance is the responsibility of the lowa Interstate Railroad, Ltd.
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Page 2
VISIBILITY STUDY: See Aerial Photo, Page 3 _
Train Speed 25 MPH
Roadway Speed 30 MPH
Required Stopping Sight Distance (SSD):
' Along Roadway 209 | FEET
Along Tracks 240 FEET
Required Clearing Sight Distance (CSD) 599 FEET
' (Along Tracks)

Distances calculated per American Association of State Highway and Transportation Officials (AASHTO) A Policy on
Geometric Design of Highways and Streets, 1984.

QUADRANT | CSD OBSTRUCTION SSD OBSTRUCTION
(FT) (FT) '
NE * *
NW * *
SE * * -
SW - :

*Note: Automatic flashing light signals and gates (AFLS&G) eliminate the need to satisfy minimum Site Distance criteria.

APPROACH GRADES: See Aerial Photo, Page 3

DIRECTION: NORTH DIRECTION: SOUTH
DISTANCE | ELEVATION | GRADE | DISTANCE | ELEVATION | GRADE
(FT) (FT) (%) (FT) (FT) (%)

0 100.0 0 100.0 —
25 99.5 -2.0 25 100.2 0.8
50 99.2 1.2 50 100.3 0.4
100 97.0 4.4 100 100.1 -0.4

Distance measured from outermost rail,

COMMENTS:

Project includes the relocation of the southeast signal mast, the removal of the abandoned
crossing surface and rails and the patching of the roadway surface in the area of the
crossing surface removal.

PROPOSED COST DIVISION:
COST '
ITEM ESTIMATE ICC CITY 1AIS
Signal Relocation $26,950 50% 0 50%
Surface Removal Unknown 0 0 100%
Surface Repair Unknown 0 100% 0




T

ST

G

504316F

ing #

Cross

1]
= 8
et =
ix
£ & =
L e
25 2 2
o il =
Q. et oo b4
1 & wl B 7 &
o T 4 I~ e
by E — &%
8 & & =
wl & -
o5
b &
o g
AR
i
5 5
e PR
g g
&5
g = e
el = R oo
8 & 8 . B £
" oo 2 & E 3
© S s @ o= 5
Fo ] fins LA B s [
P S B S T ¢ N o
g -
]
5 g
g
. B
b g
=
q &
o
. 1L
. h o
G i
o
T8 &
iy £3
o~ A tom
Lom o I
P ¥ .
& =
i
&
s;!:% WAVH
@
B
@ = ;
g R o S

TASZ Paged

EXHIB

#1030

EMENT

TIFULATED AGRE

8




SA 1030

Exhibit A-4
Page 1

ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT
CROSSING DATA FORM

GENERAL INFORMATION: See Aerial Photo, Page 3

RAILROAD

lowa Interstate Railroad, Ltd. (IAIS)

USDOT#, MILEPOST

605 933C, 177.10-RIM

STREET, CITY, COUNTY

41 Street, Moline, Rock Island County

JURISDICTION (RDWY)

City of Moline

LOCATION

Urban, Residential

STREET SURFACE

2-Lane, 2-Way, 25 feet width, bituminous surface

CROSSING DATA: Aiso See Aerial Photo, Page 3 for roadway profile and track centers

TRACK SURFACE TYPE SURFACE WIDTH SURFACE
~_ CONDITION
Main (North) Rubber 39 Fest Fair
Abandoned® (South) Rubber 39 Feet (1) Fair

*Tracks have been removed up to

, but not through, the roadway surface.

ROADWAY DATA: See Aerial Photo, Page 3

INTERSECTING ROADS:

2" Avenue/River Drive — 140 feet

TRAFFIC CONTROL 2™ Avenue/River Drive — Stop Sign

ADT & SPEED 1700 vehicles per day @ 30 mph

TRAFFIC TYPE Passenger, Possible School Busses, Possible Hazardous Materials
ADVANCE WARNING North only

PAVEMENT MARKING None

RAILROAD DATA: See Aerial Photo, Page 3

FREIGHT TRAFFIC 2 Trains per day @ 50 mph, No Switch Movements, Day & Night

PASSENGER TRAFFIC None '

WARNING DEVICES Automatic Flashing Light Signals (Cantilevered) and Gates
(AFLS&G)

Non Reflective Crossbucks

NOTES:

Active trackage is owned

by the Buriington Northern and Santa Fe Railway Corporation.

Signal maintenance is the responsibility of the lowa Interstate Railroad, Ltd.
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VISIBILITY STUDY: See Aerial Photo, Page 3
Train Speed 50 MPH
Roadway Speed 30 MPH
Required Stopping Sight Distance (SSD): | -
Along Roadway 208 FEET
Along Tracks 479 FEET
Required Clearing Sight Distance (CSD) 1198 FEET
(Along Tracks)

Distances calculated per American Association of State Highway and Transportation Officials (AASHTO), A Policy on
Geometric Design of Highways and Streets, 1884,

QUADRANT| CSD OBSTRUCTION SSD OBSTRUCTION
(FT) | (FT)
NE - -
NW * *
SE * *
SW * *

*Note: Automatic flashing light signals and gates (AFLS&G) eliminate the need ta satisfy minimum Site Distance criteria.’

APPROACH GRADES: See Aerial Photo, Page 3

DIRECTION: NORTH DIRECTION: SOUTH
DISTANCE | ELEVATION | GRADE | DISTANCE | ELEVATION | GRADE
(FT) (FT) (%) (FT) (FT) (%)

0 100.0 0 100.0
25 99.2 -3.2 25 100.1 0.4
50 97.8 -5.6 50 99.9 -0.8
100 95.8 -4.0 100 98.9 -2.0

Distance measured from outermost rail.

COMMENTS:

Project includes the relocation of the southeast signal mast, the removal of the abandoned
crossing surface and rails and the patching of the roadway surface in the area of the
crossing surface removal. :

PROPOSED COST DIVISION:
ITEM COST icc CITY IAIS
ESTIMATE
Signal Relocation $23,584 50% 0 50%
Surface Removal Unknown 0 0 100%
Surface Repair Unknown Y 100% 0
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ABC-NACO RAIL SYSTEMS DATE: 01/21/03
IA DOT CROSSING ESTIMATE Esfimator: C. Priest
Created: 12-20-02 .

RAILROAD/OWNER: lowa Interstate Railroad
CITY: WMoline, IL
ROAD: 1st Street
M.P.#: 180.24
604 322J
BBRS PROJECT #: |AI02-04075
STATE PROJECT ID #:
PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals
Changes per Telecon Joe
Siater 1-21-03
PROJECT SUMMARY INFORMATION

MATERIAL & FREIGHT | $3,240.50
SALES TAX ON MATERIAL 6.25% © $202.53
TOTAL DIRECT LABOR , ' $3,558.56
G & A ADDITIVE '~ 93.56%  OF TOTAL DIRECT LABOR $3,329.39
EQUIPMENT 42.48%  OF TOTAL DIRECT LABOR $1,511.68
EMPLOYEE PER DIEM 8 day(s) @ $72.00 © $576.00
TRAVEL COSTS

Alr Fare {frave! for cunstruction

crew and FRA compliance) g Ken @@ $580.00 $0.00
Trave! Costs 1 travel day for sach
cist craw member per session ] Men i@ $75.00 $0.00
Travel Perdiem f day for each ‘
crvet craw member per session g Days @ $72.00 $0.00
$0.00 $0.00
ENGINEERING $2,220.00

POWER SERVICES {(if required)
DIRECTIONAL BORING $0.00 Mark-Up 105% $0.00
SUB TOTAL $14,638.65

MARK UP 14% X $10,128.45 = $1,417.98
*on Labor, G&A Additive, Material and Freight
RAILROAD COSTS 5% X $10,906.98 = $545.35

*on Labor, G&A Additive, Material, Freight, Sales Tax, Employee Per Diem, Travel Costs

TOTAL PROJECT COST $16,601.98

This estimate is valid for six months from the above date. The total project estimate cost will be increased by 1/2
of 1% per month for each month or portion thereof that the contract award or order to proceed is received after
the six month period.

STIPULATED AGREEMENT # 1030 EXHIBIT B-1, Page 1



ABC RAIL SYSTEMS
IA BOT CROSSING ESTIMATE

RAILROAD/OWNER: Iowa Interstate Railroad
CITY: Moline, IL
ROAD: 1st Street
M.P.&: 180.24

604 3223

BBRS PROJECT #: 1AI102-04075
STATE PROJECT ID #:
PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

DATE:

Estimator: C. Priest
Created: 12-20-02

February 3, 2003

LABCR RATES:
PROJECT COORDINATCR $25.91 LEADWIREMAN $17.68 ASSIST. SIGNALMAN $17.04
|[CONST.SERVICES MANAGER __ $24.70 SIGNALMAN $19.69 WIREMAN $12.43
|[REGTONAL MANAGER 552,88 PROCUREMENT $16.42 HELPER $10.07
IIFOREMAN $21.55 ENGINEER 325.91 FRA COMPLIANCE $42.02
# OF FIELD CREW
FRA ASSISTANT
PHASE CODE ONSITE ENGR. COMPLIANGE FRMN 816, MAN SIG. MELFER HOURS COST
— ENG. ] $0.00
msp ESTIMATE PREP o $0.00
SPW SHOP WIRE 0 $0.00
MATERIAL HAND &
MHA MATERIAL, [i] 30.00
MAN  |PROJECT MANAGEMENT o $0.00
OFFSITE HRS. ] $0.00
#on Fiold Crew
FRA
PHASE CODE ONSITE ENGR. COMPLIANCE FRMN SIG. MAN ASTISTANT SIG. HELFER HOURS - COST
SE SITE ENGR. 0 $0.60
SIE FRA COMPLIANCE 16 16 $672.32
TRV, TRAVEL 0 $0.00
Ica INSTALL PIPE, CABLE 10 10 0 10 $752.20
s INST. FOUND. SIGNAL 0 N o 0 $0.00
TNST. FOUND &
S INSTALL BUNGALOW ¢ 8 [ 0 $0.00
INSTALL SIGHALS
NI ANTENNAS 5 5 10 20 $376.60
INS TNSPECT OR THST 2 4 6 $12L.86
TNSTALL TRACK,
ITC CONNECTIONS b 4 4 0 80.00
KND KNOCRDOWNS o $0.00
Loa LOCATE CABLE o $0.00
PAS POWER AC SERVICE @ » o o $0.00
POL POLELINE 0 50.00
REL RELOCATE CASLE o $0.00
TRAFFIC CONTROL,
TRF FLAGGING ____ 3 i t5 3268.85
CLEAN UP CUFGVER
cLy TESTING. DISPOSAE 2 Z 4 3 $150.64
0 $6.00
ONSITE HRS. ¢ 16 19 26 44 0 103 $2,343.47
Check $0.00
Changes per
Teiecon Jos
Siater 12143
GFFSITE $0.00
ONSITE $2,343.47
DIRECT LABOR COST $2,343 47
DIRECT LABOR OVERHEAD 51.85% $1,215.09
TOTAL DIRECT LABOR GOSTS $3,558.56
Sesslon Calculation #:fﬁald # of fleld Sesslon # of Sessions
ours people Hours
Bid Assumption 89 4 80 0278125
Alternate 89 3 80  €.370833353

STIPULATED AGREEMENT # 1030

EXHIBIT B-1, Page 2



ABC RAIL SYSTEMS DATE:  January 21, 2003
Estimator: C, Priest
IA DOT CROSSING ESTIMATE Created: 12-20-02

RAILROAD/OWNER: lowa Interstate Railroad

CITY: Moline, IL

ROAD: 1st Street

M.P.#: 180.24

604 322J

BBRS PROJECT #: |AlI02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

Changes per Telecon Jos Slater 1-

21403
MATERIAL UNIT  QUANTITY  COST TOTAL - Tax  Texable ftem
ltem Basis
Signal Package :
FOND-GT-G48WC 48" GALVANIZED GATE FOUNDATION EA 1 $248.00 ' $248.00 xx $0.00
FLSH-LED FLASHER 1 WAY W/LED 12" EA Q $888.00 30.00 0. $0.00
WIRE-TRCK-2C6 2C #6 TWISTED TRACK WIRE EA al 50.79 $0.00 xx $0.00
WIRE-UGG-5C6 5C #56 UNDERGROUND CABLE EA 3] 52.83 $0.00 xx $0.00
WIRE-UGC-16C/6¢6-106116C Comp w/ 606 & 10014 UNDERGROUND CABL EA 140 $4.77 $477.00 xx $0.00
Ground Package :
BOND-JBND-065 BOND, JOINT HEAD, 3/6"D, 6-1/2"L, EA Q $2.70 : $0.00 xx $0.00
BOOTLEG KIT BOOTLEG KIT EA 0 $30.00 $0.00
SLEE-BOND-316FS 3/16" BONDSTRAND FIELD SLEEVES EA Q 50.26 $0.00
SLEE-BOND-STX6 BONDSTRAND TO 8 SOLID SLEEVE EA & $1.05 $0.00
TIES-PLT3S 292mm ZIP TIESV (11") WITHOUT HOLE EA [y 50.11 $0.00
GRND-615800 6/6'X 10' GRCUNDRODS EA 0 $7.07 §0.00 ¢ $0.00
GRND-$B22122 GRINDING WHEEL, 8" DIA, 1% WIDE SU EA 0 $23.99 $0.00
GRND-SBNT1161G 5/8" THREE HOLE ONE SHOT CONNECTOR EA o $6.02 $0.00
MISC-SPRAY-FOAM A-D-D EXPANDING FOAM EA o] 57.80 $0.00
MISC-TAPE-3MB81 3M SUPER 88 BLACK ELECTRICAL TAPE EA 0 $3.35 $0.00
FVC4-40-PIPE1 4" PYCSCH 40 PIPE EA G $1.38 $0.00 xx $0.00
RTER-RING-10X14 #10 RING TERMINAL 1/4° EYE EA o $0.19 $0.00
TAGS-1HOL-WHITE 1 HOLE WHITE MARKING TAGS EA [ %0.10 $0.00
WIRE-BND-I316E 3 M6" INSULATED BONDSTRAND EA O $0.45 $0.00
WIRE-GRND-6 #5 GROUNDING WIRE  (rolls of 315) EA 0 $0.11 $0.00
ROCK- 3/4 METRIC TON 3/4" CRUSHED ROCK EA 1 500 00 $500.00
Kit, Foreman LOT B3] $250.00 $0.00
Sub-Contracter AC SERVICE - Sub EA g $2,850.00 $0.00
Fill Dirt Load 0 $1,100.00 $0.00
Case Package
FOND-CS-G48LwW 48" GALVANIZED CASE FOUNDATION EA It} $78.00 $0.00 xx $0.00
Kit, Case LoT Q $100.00 $0.00
SUB TOTAL $1,225.00 $0.00
Freight Charge (incoming) 3.00% . $36.75
Freight Charge (outgoing $1.35 @ mife from
Jacksonville to Job Site) $1.35 # of Miles 1375.00 $1,856.25
State Tax (if applicable on ) 5.5 % $0.00
Materials Handling - Reimbursable 10% $122.50
TOTAL MATERIAL $3,240.50

STIPULATED AGREEMENT # 1030 EXHIBIT B-1, Page 3



ABC-NACO RAIL SYSTEMS DATE: 01/21/03
|A DOT CROSSING ESTIMATE Estimator: C. Priest
Created: 12-20-02

RAILROAD/OWNER: lowa Interstate Railroad

CITY: Moline, IL

ROAD: 6th Street

M.P#: 179.76

804 319B

BBRS PROJECT #: IAI02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

PROJECT SUMMARY INFORMATION
Changes per Telecon Jos
Siater 1-21-03

MATERIAL & FREIGHT $5,029.01
SALES TAX ON MATERIAL 6.25% $314.31
TOTAL DIRECT LABOR $4,865.91
G & A ADDITIVE 93.56% OF TOTAL DIRECT LABOR - $4,552.55
EQUIPMENT 42.48% OF TOTAL DIRECT LABOR $2,067.04
EMPLOYEE PER DIEM 12 day(s) @ $72.00 $864.00
TRAVEL COSTS
Alr Fare (fravel for consiruction
orew and FRA compliancs} G Men @ $500.00 $0.00
Travel Cosis 1 travel day for each
cnst crew member per session o fMan D $75.00 $0.00
Travel Perdiem 1 day for each :
crist CroW memiber Per session 5 Days @ $72.00 $0.00
$0.00 $0.00
ENGINEERING $2,332.50

POWER SERVICES (if required)
DIRECTIONAL BCRING 0.0 Mark-Up 105% $0.00
SUB TOTAL - $20,025.32

MARK UP 14% X $14,447 47 = $2,022.65
*on Labor, G&A Additive, Material and Freight :

RAILROAD COSTS 5% X $15,625.78 = $781.29
*on Labor, G&A Additive, Material, Freight, Sales Tax, Employee Per Diem, Travel Costs

TOTAL PROJECT COST $22,829.26

This estimate is valid for six months from the above date. The fotal project estimate cost will be increased by 1/2
of 1% per month for each month or portion thereof that the contract award or order to proceed is received after
the six month period.

STIPULATED AGREEMENT # 1030 EXHIBIT B-2, Page 1



ABC RAIL SYSTEMS

IA DOT CROSSING ESTIMATE

RAILROAYY/OWNER: Iowa Interstate Railroad

CITY: Moline, IL
ROAD: 6th Street
M.P#: 179.76

DATE:  January 21, 2003

Estimater: C, Priest
Created: 12.20-02

604 3198
BBRS FROJECT #: TAI02-04075
STATE PROJECT ID #:
PROJECT DESCRIPTION: Instali New Cable and Relocate Existing Signals
Changes pey
Telecon Jos
Stater 1-21-03
LABOR RATES:
PROJECT COORDINATOR $25.91 LEADWIREMAN $17.68 ASSIST. SIGNALMAN - $17.04
CONST.SERVICES MANAGER  $24.70 SIGNALMAN $19.6% WIREMAN 12.43
REGIONAL MANAGER 52.88 PROCUREMENT $16.42 HELPER 10.07
[FOREMAN 21.55 ENGINEER §25.91 E-F_RA COMPLIANCE 42.02
# OF FIELD CREW
FRA ASSISTANT
PHASE CODE ONSITE ENGR, COMPLANCE FRMN 516, MAN HELFER HOURS cosT
ENG ENG. 0 50.00
ESP ESTIMATEPREP . 0 $0:00
SPW SHOP WIRE [ 50.00
MATERIAL HAND &
MEA MATERIAL o $0.00
MAN  |PROJECT MANAGEMENT $0.00
OFFSITE HRS. [} $0.00
#on Feld Crew
PHASE CODE ONSITE ENGR. o OM:E;NCE FRMN SIG. MAN ASSISTANT STG. HELPER HOURS oosT
SIE SITE ENGR. 0 $0,00
s FRA COMPLIANCE 16 16 $67232
TRY TRAVEL 0 $6.00
1cA INSTALL PIPE, CABLE 10 10 2 4 $753.20
IFs TRST. FOUND. SIGNAL 10 10 20 4% $753.20
INST. FOUND &
IFS INSTALLBUNGALOW. bl L1 ¢ 0 $0.00
INSTALL SIGNALS -
NI ANTENNAS 10 10 20 40 $753.20
- TNSPECT OR TEST 2 4 5 $121.86
INSTALL TRACK
rre CONNECTIONS i @ [ 0 30,00
KXD KNOCKDOWNS o $0.00
LCA LOCATE CABLE o 50.00
PAS POWER AC SERVICE o s o [ 50.00
POL POLE LTME 0 $0.00
REL RELOCATE CABLE o 30.00
TRAFFIC CONTROL,
TRF FLAGGING [ [ 0 $0.00
CLEAN UP CUTOVER
<Ly TESTING, DISPOSAL 2 2 4 8 $150.64
[ $0.00
ONSITE HRS. 0 16 34 36 64 0 150 $3,204.42 |
Check 50.00
OFFSITE $0.00
ONSITE $3,204.42
DIRECT LABOR COST $3,204.42
DIRECT LABOR OVERHEAD 51.85% $1,661.49
TOTAL DIRECT LABOR COSTS $4,865.91
Session Calculation f# of fiold # of fleld Session # of Sessions
hours people Hours
Bld Assumption 1 0.41875
Alternate 3 0.858333333

STIPULATED AGREEMENT # 1030

EXHIBIT B-2, Page 2



ABC RAIL SYSTEMS

IA DOT CROSSING ESTIMATE

DATE: January 21, 2003
Estimator: C. Priest
Created: 12-20-02

RAILROAD/OWNER: lowa Interstate Railroad

CITY: Moline, IL

ROAD: 6th Street

M.P.#: 179.76

604 319B

BBRS PROJECT #: 1Al02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Sighals

{hanges per Telecon Joe Slater -

2143
MATERIAL UNIT  QUANTITY  COST TOTAL Tax - Taxable ftem
Item Basis
Slgnat Package
FOND-GT-G48WC 48" GALVANIZED GATE FOUNDATION - EA 2 $248.00 $496.00 xx $0.00
WIRE-TRCK-2C6 2C #6 TWISTED TRACK WIRE EA f $0.79 $0.00 »x 30,00
WIRE-UGC-5C6 &C #5 UNDERGROUND CABLE EA a $2.83 $0.00 xx $0.00
WIRE-UGC-16C/6cB6-10c116C Comp wf 666 & 10c14 UNDERGROUND CABL EA 275 $4.77 $1,311.75 xx $0.00
Ground Package
BOND-JBMND-065 BOND, JOINT HEAD, 3/16'D, 6-1/2'L, EA 4] $2.70 $0.00 xx $0.00
BOOTLEG KIT BOOTLEG KIT EA 0 $30.00 $0.00
SLEE-BOND-316FS 316" BONDSTRAND FIELD SLEEVES EA 9 $0.26 $0.00
SLEE-BOND-STX6 BONDSTRAND TO 6 SOLID SLEEVE EA G $1.05 $0.00
TIES-PLT3S 292mm ZIP TIESV (11" WITHOUT HOLE EA 0 $0.11 $0.00
GRND-515800 5/8"X 10' GROUNDRODS EA QJ $7.07 $0.00 xx $0.00
GRND-5B22122 GRINDING WHEEL., 6" DIA, 1" WIDE SU EA a $23.99 3000
GRND-SBNT1161G 5/8" THREE HOLE ONE SHOT CONNECTOR EA 9 $6.02 $0.00
MISC-SPRAY-FOAM A-D-D EXPANDING FOAM EA J $7.80 $0.00
MISC-TAPE-3M881 3M SUPER 88 BLACK ELECTRICAL TAPE EA o $3.3% $0.00
PVGCA-40-PIPE1 4" PVC SCH 40 PIPE EA B $1.38 $0.00 xx $0.00
RTER-RING-10X14 #10 RING TERMINAL 1/4" EYE EA a $0.19 $0.00
TAGS-1HCL-WHITE 1 HOLE WHITE MARKING TAGS EA 4 $0.10 $0.00
WIRE-BND-I316E 3 /16" INSULATED BONDSTRAND EA g $0.45 $0.00
WIRE-GRND-6 #6 GROUNDING WIRE (rolls of 315) EA i $0.11 $0.00
ROCK- 314 METRIC TON 3/4" CRUSHED RCCK EA 1 $1,000.00 $1,000.00
Kit, Foreman LoT 0 $260.00 $0.00
Sub-Contractor AC SERVICE - Sub EA o] $2,850.00 $0.00
Fill Dirt Load ¢ $1,100.00 $0.00
Case Package
FOND-CS-G48LW 48" GALVANIZED CASE FOUNDATION EA o] $78.00 $0.00 xx 50.00
CIRB-QD110 1 POLE 10 AMP SQD CIRCUIT BREAKER EA a $3.17 $0.00
CIRB-Q0115 1 POLE 15 AMP SQD CIRCUIT BREAKER EA 0 $5.58 $0.00
CIRB-Q0130 BREAKER, 30 A, 5P, BQUARE D EA Q $9.99 $0.00
FUSE-H60030-15 6.26" BUSS FUSE BLOCK (SCR TYPE) EA 0 $5.60 $0.00
FUSE-NON20 20 AMP SLO BLO FUSE EA ] 0.960 30.00
FUSE-NON3 3 AMP SLO BLOW FUSES EA ul $1.35 $0.00
SURG-SEC-S5A1175 SQUARE D SECONDARY SURGE ARRESTOR EA £ $20.32 $0.00
RTER-RING-10x14 #10 RING TERMINAL 1/4" EYE EA Q 3019 $0.00
RTER-RING-14X14 #14 RING TERMINAL 1/4" EYE EA a 50,13 $0.00
RTER-RING-6X14 #6 RING TERMINAL, NON INS, AMP EA 4] $0.31 $0.00
TIES-PLT3S 292mm ZIP TIESV (11"} WITHOUT HMOLE EA Q 5011 $0.00
TIES-PTS35 188mm ZIP {4") CABLE TIES WITHOUT EA g $0.03 $0.00
WIRE-FLEX-10 10 BLUE FLEX CASE WIRE EA a 50.28 $0.00
WIRE-FLEX-14 14 BLUE FLEX CASE WIRE EA a $0.18 $0.00
Kit, Case LOT o $250.00 $0.00
SUB TOTAL $2,807.75 $0.00
Freight Charge {incoming) 3.00% $84.23
Freight Charge (outgoing $1.35 @ mile from
Jacksonville to Job Site) $1.35 # of Miles 1375.00 $1,856.25
State Tax (if applicable on ] 5.5 % $0.00
Materials Handling - Reimbursable 10% $280.78
TOTAL MATERIAL $5,029.01

STIPULATED AGREEMENT # 1030

EXHIBIT B-2, Page 3



ABC-NACO RAIL SYSTEMS DATE: 01/21/03
IA DOT CROSSING ESTIMATE Estimator: G. Priest
Created: 12-20-02

RAILROAD/OWNER: lowa Interstate Railroad

CITY: Moline, IL

ROAD: 12th Street

M.P.#: 179.40

604 316F

BBRS PROJECT #: 1AI02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

PROJECT SUMMARY INFORMATION

MATERIAL & FREIGHT $7,686.48
SALES TAX ON MATERIAL 6.25% $474.16
TOTAL DIRECT LABOR $4,244.80
G & A ADDITIVE 93.56% OF TOTAL DIRECT LABOR | $3,971.43
EQUIPMENT 42.48% OF TOTAL DIRECT LABCR $1,803.19
EMPLOYEE PER DIEM 12 day(s) @ $72.00 $864.00.
TRAVEL COSTS
Alr Fare firave! for constiuciion :
crew and FRA compliance) 4 Men @ $500.00 $2,000.00

Travel Costs 1 fravel! day for sach

ehst crew member per session 4 Man @ 875.00 $300.00
Travel Perdisem 1 day for each
cnst crew rriamber per session 4 Davs & $72.00 $288.00
$2,588.00 $2,588.00
ENGINEERING - $2,220.00

POWER SERVICES (if required)
DIRECTIONAL BCRING $0.00 Mark-Up 105% $0.00
SUB TOTAL $23,752.06

MARK UP 14% X $15,802.71 = $2,212.38
*on Labor, G&A Additive, Material and Freight
RAILROAD COSTS 5% X $19,728.87 = $986.44

*on Labor, G&A Additive, Material, Freight, Sales Tax, Employee Per Diem, Travel Costs

TOTAL PROJECT COST $26,950.88

This estimate is valid for six months from the above date. The total project estimate cost will be increased by 1/2 of
1% per month for each month or portion thereof that the contract award or order to proceed is received after the six
month period.
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ABC RAIL SYSTEMS

IA DOT CROSSING ESTIMATE

DATE:  Jarnsary 21, 2003

Estimator: C. Priest
Craated: 12-20-02

RAILROAD/OWNER: Iowa Interstate Railroad

CITY: Moline, IL
ROAD: 12th Street
M.P#: 179.40

604 316F

BBRS PROJECT #: JAI02-04075

STATE PROJECT 1D #:
PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals
LABOR RATES:

[PROJECT COCRDINATOR $25.91 LEADWIREMAN $17.68 ASSIST. SIGNALMAN $17.04
CONST.SERVICES MANAGER  §24.70 SIGNALMAN $19.69 WIREMAN $12.43
REGIONAL MANAGER $52.88 FROCUREMENT 316,42 HELPER $10.07
FOREMAN $21.55 ENGINEER $25.91 |FRA COMPLIANCE $42.02

# OF AIELD CREW
FRA
PHASE CODE ONSITE ENGR, COMPLINGE ERMN SIG.MAN  ASSISTANT /G,  HELPER HOURS cosr
ENG ENG. 0 $0.00
Bsp ESTIMATE PREP 1] $0.00
SPW SHOP WIRE 0 $0.060
MATERTAL HAND &
MHA MATERTAL ] $0.00
PROJECT
MAN MANACGEMENT 1] $0.00
OFFSITE HRS. 0 $0.00
B on Freld Crew
FRA
PHASE CODE ONSITE ENGR COMPLIANCE FRMA S0 MAN ASSISTANT 813, HELPER HOURS COsT
SIE SITE ENGR. ¢ $0.0¢
SIE FRA COMPLIANCE 16 16 $672.32
TRY TRAVEL [ $0.0¢
1ca | INSTALL PIPE, CABLE 5 5 10 20 1£376.60
IFS INST. FOUND. SIGNAL ., 2 14 28 $52724
TNST. FOUND &
IES INSTALL BUNGALOW 4] $0.00
REMOVE EXISTING
RMV SIGNAL FOUNDATION. 7 7 14 28 $527.24
NS INSPECT OR TEST 2 4 [ $121.86
TNSTALL TRACK
ic CONNECTIONS 1 $0.00 |
KND KNOCKDOWNS 0 $0.00
Loa LOCATE CABLE o $0.00
PAS POWER AC SERVICE o $0.00
POL POLELINE 0 $0.00
REL RELOCATE CABLE o $0.00
TRAFFIC CONIROL,
TRE FLAGGING 5 10 15 $268.85
CLEAN UP CUTOVER
CLU TESTING, DISPOSAT 4 4 8 16 530128
1] $0.00
ONSITE HRS. 0 16 25 32 56 0 129 $2,795.39
Check $0.00
OFPSITE $0.00
ONSITE $2,795.39
DIRECT LABOR COST $2,795.39
DIRECT LABOR OVERHEAD 51.85% $1,449.41
TCTAL DIRECT LABOR COSTS $4,244.80
Sesslon Calculation # of fleld #offleld Sassion # of Sessions
hours people Hours
Bid Assumption 113 80 0.353125 2,825
Alternate 113 3 80  0.470833333
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ABC RAIL SYSTEMS DATE:  January 21, 2003
Estimator: C. Priest

IA DOT CROSSING ESTIMATE Created: 12-20-02

RAILROAD/OWNER: lowa Interstate Railroad

CITY: Moline, IL

ROAD: 12th Street

M.P.3#: 179.40

604 316F

BBRS PROJECT #: |Al02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

MATERIAL UNIT  QUANTITY  COST TOTAL Tax  Taxable kem
ltem Basis
Signal Package
FOUNDATION GATE/CANT COMBO EA 1 $1,215.00 $1,215.00 xx $0.00
WIRE-UGC-18C/6c6-10c116C Comp w/ 606 & 10c14 UNDERGROUND CABL EA 100 $4.77 $477.00 xx $0.00
Ground Package
MISC-SPRAY-FOAM A-D-D EXPANDING FOAM EA 2 $7.80 515,80
MISC-TAPE-3M881 3M SUPER 88 BLACK ELECTRICAL TAPE EA 4 $3.35 $13.40
ROCK-3/4 METRIC TON 3/4" CRUSHED ROCK EA 2 $1,000.00 $2,000.00
Kit, Foreman LOT 1 $260.00 $250.00
Fill Dirt Load 1 $1,100.00 $1,100.0C
Case Package
SUB TOTAL $5,071.00 $0.00
Freight Charge (incorming) 3.00% $152.13
Freight Charge (outgoing $1.35 @ mile from
Jackscnville to Job Site) $1.35 # of Miles 1375.00 $1,856.25
State Tax (if applicable on ) 5.5 % $0.00
Materials Handling - Reimbursable ) 10% $907.10
TOTAL MATERIAL $7,586.48
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ABC-NACO RAIL SYSTEMS DATE: 01/21/03
IA DOT CROSSING ESTIMATE : Estimator: C. Priest
Created: 12-20-02

RAILROAD/OWNER: lowa Interstate Railroad

CITY: Moline, IL

ROAD: 41st Street

M.P#: 17710

605 933C

BBRS PROJECT #: 1AI02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

PROJECT SUMMARY INFORMATION

MATERIAL & FREIGHT $5,815.77
SALES TAX ON MATERIAL 6.25% | | $363.49
TOTAL DIRECT LABOR $3,787.31
G & A ADDITIVE 93.56% OF TOTAL DIRECT LABOR $3,543.40
EQUIPMENT 42.48% OF TOTAL DIRECT LABCR $1,608.85
EMPLOYEE PER DIEM 12 day(s) @ $72.00 $864.00
TRAVEL COSTS

Alr Fare liravel for consfruction

crew and FRA complighns) 4 Men @ $5800.00 $2,000.00
Travel Cosis 1 fravel day for each

cnst craw member per session 4 Men @& £75.00 $300.00

Travel Perdiem 1 day for each

ohst crew member per session 4 Days & $72.00 $288.00

$2,588.00 $2,588.00

ENGINEERING : - $2,325.00

POWER SERVICES (if required)
DIRECTIONAL BORING $0.00 Mark-Up 105% $0.00
SUB TOTAL $20,895.81

MARK UP 14% X $13,146.48 = $1,840.51
*on Labor, G&A Additive, Material and Freight

RAILROAD COSTS 5% X $16,961.97 = $848.10
*on Labor, G&A Additive, Material, Freight, Sales Tax, Employee Per Diem, Trave] Costs

TOTAL PROJECT COST $23,684.42

This estimate is valid for six months from the above date. The total project estimate cost will be increased by 1/2 of
1% per month for each month or portion thereof that the contract award or order to proceed is received after the six
month period.
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ABC RAIL SYSTEMS DATE:  Jamuary 21, 2003

IA DOT CROSSING ESTIMATE Estimator: C. Priest
Created: 12-20-02

RAILROAD/OWNER: Towa Interstate Railroad
CITY: Moline, IL
ROAD: 41st Street

M.P.#: 177.10

605 933C

BEBRS PROJECT #: IAI02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

LABOR RATES:

PROJECT COORDINATCR $25.91 LEADWIREMAN $17.68 ASSIST. SIGNALMAN $17.04
[[CONST.SERVICES MANAGER  $24.70 SIGNALMAN $19.69 WIREMAN $12.43
[REGIONAL MANAGER $52.88 PROCUREMENT $16.42 HELPER $10.07
|[FOREMAN §21.55 ENGINEER $25.91 FRA COMPLIANCE $42.02

# DF FIELD CREW
FRA
PHASE CODE ONSITE ENGR. COMP oE FRMN 8IG, MAN ASSISTANT SIG. HELPER HOURS COST
ENG _ENG. ¢ $0.00
ESP ESTIMATE PREP 0 $0.00
SPW SHOP WIRE 0 $0.00
MATERIAL HAND &
MHA MATERTAL 0 $0.00
PROIECT
MAN MANAGEMENT 0 $0.00
GFFSTTE HRS. o $0.00
# on Freld Crew
PHASE CODE ONSITE ENOR. caui.f;mc 5 FRMN SO, MAN ASSISTANT SEO. HELPER HOURS cosT
- SITE ENGR. 0 -$0.00
SIE FRA COMPLIANCE 16 16 $672.32
TRY TRAVEL 0 £0.00
ICA INSTALL PIPE, CABLE 5 5 19 20 $376.60
198 INST. FQUND. SIGNAL 5 5 10 20 $376.60
TNST. FOUND &
1ES INSTALL BUNGALOW 0 $0.00
REMOVE EXISTING
RMV SIGNAL FOUNDATION s 5 10 20 $376.60
NS INSPECT OR TEST 2 4 [ $121.86
TNSTALL TRACK
e CONNECTIONS 0 $0.00
KND KNOCKDOWNS 0 $0.00
LCA LOCATE CABLE 0 $0.00
PAS POWER AC SERVICE 0 $0.00
POL POLELINE 0 $0.00
REL RELOCATE CABLE 0 $0.00
TRAFFIC CONTROL,
TRF FLAGGING b 10 15 $268.85
CLEAN UP CUTOVER
CLy TESTING, DISPQSAL 4 4 8 16 $301.28
o $0.00
ONSITE HRS. 0 16 21 28 48 0 113 $2,494.11
Check $0.00
OFFSITE $0.00
ONSITE $2,494.11
DIRECT LABOR COST $2,494.11
DIRECT LABOR OVERHEAD 51.85% $1,293.20
TOTAL DIRECT LABOR. COSTS $3,787.31

Sesslon Calcutation # of field #of fleld Session
housrs peaple Hours

Bld Assumption 87 4 80 0.303%25 2425

# of Sessions

Alternate g7 3 80  0.404166867
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ABC RAIL SYSTEMS DATE:  January 21, 2003
Estimator: C. Priest
IA DOT CROSSING ESTIMATE Created: 12-20-02

RAILROAD/OWNER: lowa Interstate Railroad

CITY: Meline, IL

ROAD: 41st Street

M.P.#: 177.10

605 933C

BBRS PROJECT #: |AI02-04075

STATE PROJECT ID #:

PROJECT DESCRIPTION: Install New Cable and Relocate Existing Signals

Tax Taxable ltem

MATERIAL UNIT QUANTITY COST TOTAL .
ltemn Basis
Signal Packaga ) :
FOND-GT-G48WC 48" GALVANIZED GATE FOUNDATION EA 1 $248.00 $248.00 xx $0.00
WIRE-UGC-16C/6c6-10c116C Comp w/ 6¢6 & 10614 UNDERGROUND CABL EA 106 3477 . $477.00 xx $0.00
Ground Package
MISC-SPRAY-FOAM A-D-D EXPANDING FOAM EA 2 $7.80 $15.60
MISC-TAPE-3ME81 3M SURER 88 BLAGK ELECTRICAL TAPE EA 4 $3.35 $13.40
ROCK- 3/4 METRIC TON 3/4" CRUSHED ROCK EA 2 $1,000.00 $2,000.00
Kit, Foreman LOT 1 $250.00 $250.00
Fill Dirt Load 1 $500.00 $500.00
Case Package
SUB TOTAL - $3,504.00 $0.00
-Freight Charge (incoming) . 3.00% $105.12
Freight Charge (outgoing $1.35 @ mile from
Jacksonwille to Job Site) 51.35 # of Miles 1375.00 $1,856.25
State Tax {if applicable on ) 55% $0.00
Materiats Handling - Reimbursable 10% $350.40
TOTAL MATERIAL $5,815.77
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Exhibit C-1

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT NO: 1030

Date 7 JC/A/E 23

The Crry Comucse .
(Board or Council of City)

meeting on 5“"//5/&5 . Resolved to authorize ' / A AV
e - | a .'e,;)ffice)

to -act as its designated agent in the processing of this Stipulated Agreement and that
the City of Moline is financially willing and able to bear the cost for the proposed
~ improvements as may be assigned to it according to Section 5 of this Agresment.




Exhibit C-2

ILLINOIS COMMERCE COMMISSION
STIPULATED AGREEMENT NO. 1030

Date NJuwe 26,2003

The Roci ISy ot v Cduviied e
(Board or Council of City)

meeting on _Juanes 2,243, Resolved to authorize Jom.;a ﬁHch./PS; ciry
(Name, Office) M AAAG L%

to act as its designated agent in the processing of this Stipulated Agreement and that
the City of Rock Island is financially willing and able to bear the cost for the proposed
improvements as may be assigned to it according to Section 5 of this Agreement.



